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WL1
Barcode: CXHX5Y
DL3-108.2 (2ph)
(existing)
DL5-101 
DL5-106 F1
DL5-206 24"
2.5m lead 
DL15-301 Fig 3

WL4
New: 45' CL3
DL2-102 F3
DL3-108.2 (2ph)
DL5-101 x2
DL5-106 F1
DL5-206 24"
2.5m lead 
DL9-101 Fig 3
DL11-207
DL12-301 Fig 2
New: 25kva (4.8kv)
Transformer: 30125

x WL5
Barcode: AAECUR
New: 40' CL 4
DL2-102 F3
DL3-108.2 (2ph)
DL3-122 Fig 4
DL5-101 x2
DL5-106 F1
DL5-206 24"
3m lead 
DL12-301 Fig 2

x

barn

garage

60m

50m

Sunderland DS F3 - 4.8kV
Sw 1016

Relocate - Across from  87 King St Sunderland

Hydro One Contractor:
WL1 
- Install 24" steel plate anchor
WL4
- Install 18" port a hole and 24" steel plate anchor
WL5
- Install 18" port a hole and 24" steel plate anchor

Hydro One To:
WL1
- Dead end open wire buss and remove 1 span of open wire buss
  from WL1 to WL2
- Remove 110m (2 spans) of conductor from WL1-WL2-WL5
- Supply and install  115m of  2 PH 1/0 ACSR Primary and Neutral from 
  WL1 - WL4 - WL5
- Make all required connections at pole
WL2
- Remove existing primary, neutral, open wire buss 
  and triplex to WL3  from pole
- Remove pole with all anchors/down guys
WL3
- Remove triplex from WL2 and relocate overhead triplex
   that services #87  to new pole at WL4
- Remove existing pole/guys and anchor
WL4
- Supply and install new 45'3 pole with ground plate
- Install new down guys to contractor installed 24" 
  steel plate anchor
- Install new 4.8kv 120/240V 25kva transformer
- Frame new primary/neutral to DL3-108.2
- Make connections at transformer with existing triplex
  feeding #87
WL5
- Supply and install new 40'4 pole with ground plate
- Install new down guys to contractor installed 24" steel 
  plate anchor
- Frame pole to DL3-108.2 and make all connections with
  new 1/0 ACSR primary and neutral
- Relocate existing single phase tap - DL3-122 Fig 4 to 
  new pole and make all required connections

Forestry To:
- Trim overhanging maple between pole CXHX5Y and new pole
  location staked on north side of road
- Trim all brush around existing pole AAFCUR for new pole
  and anchor
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This certifies that: 1. The work completed at this site was built to: a) Hydro One Networks Inc. currently approved standard designs; b) an
engineer approved plan; or c) was replaced "Like for Like"; 2. Only approved equipment was used, and upon completion the site was left with 
no undue hazard; and 3. All work was conducted in accordance with the requirements of the safety standard of Regulation 22/04.

Date: Employee #: Signature:
Designer: Amelia Fortier
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