



## Corporation of the Township of Brock

### Staff Report to the Mayor and Members of Council

**From: Paul Lagrandeur**

**Position: Director of Public Works**

**Title / Subject: Tender B2023-PW-19 Ultrathin Resurfacing and Supply and Installation of Speed Humps**

**Date of Report: June 8, 2023**

**Date of Meeting: June 26, 2023**

**Report No: 2023-OP-004**

#### 1.0 Issue / Origin

N/A

#### 2.0 Background

The 2023 Capital Budget included \$250,000 for completing HL-2 Ultrathin Resurfacing and Supply and Installation of Speed Humps on various streets in Brock Township. The tender for this contract was prepared by staff and distributed to sixteen (16) contractors and posted on the municipal website. The closing date of the tender was 2:00 pm on Tuesday, June 6, 2023. The Director of Public Works, Director of Finance, Public Works Coordinator and Public Works Office Administrator opened the tenders shortly after the closing date/time.

#### 3.0 Analysis

The Tender results are itemized in the table below:

No.	BIDDER	Subtotal (excluding HST)
1.	CRH Canada Group Inc.	\$279,460.00
2.	Tri Son Contracting Inc.	\$246,717.00
3.	Ashland Construction Group Ltd.	\$246,750.00
4.	Onsite Contracting Inc.	\$317,875.00
5.	Richvale Construction Limited	\$323,570.00
6.	Brennan Paving & Construction Ltd.	\$351,650.00

The tenders were reviewed by the Director of Public Works and were found to generally satisfy the requirements set out in the tender documents. The bid provided by Tri Son Contracting Inc was the low bid and was determined to meet the tender requirements.

#### 4.0 Related Policies / Procedures

N/A

#### 5.0 Financial/Budget Assessment

The 2023 Capital Budget includes \$250,000.00 for HL-2 Ultrathin Resurfacing and Supply and Installation of Speed Humps. Below are the locations included in the 2023 contract.

Locations for HL-2

Item	Road name	From	To	Area (m)
1.	Beechwood Ave Beaverton	Parklawn Blvd.	Dead End	210
2.	Elmwood Ave. Beaverton	Parklawn Blvd	End of curb line	110
3.	Maplewood Ave Beaverton	Parklawn Blvd	End of curb line	110
4.	Main St W Beaverton	Nine Mile Rd	Parklawn Blvd	230
5.	Laidlaw St N	Allan St	Bridge	500
6.	Laidlaw St N	Bridge	Concession 13 (B)	800
7.	Brock Road	Regional Rd 12	Concession 13 (B)	1400

Locations for Installation of Speed Humps

Item	Description- Road Name	Quantity
1.	Albert St South, Sunderland. North of school entrance and south of Rennie St	4
2.	Albert St, Cannington. North of Park St and South of Park St	4
3.	Simcoe St, Beaverton. In area of 96 and 132 Simcoe St towards Harbour	4
4.	Main St East, Beaverton. In area of 550, 612, and 671 Main St East	6

Funding for the HL-2 Capital Project is from Development Charges-Roads

The low bid submitted is less than the budgeted amount and satisfies requirements set out in the tender documents. Staff recommend the contract be awarded to Tri Son Contracting I

#### 6.0 Climate Change Impacts

The method of HL-2 Ultrathin Resurface Treatment is an easier and quicker method for road repair than demolishing and hauling away old asphalt. This creates a reduction in waste, emissions and green house gases.

## **7.0 Communications**

N/A

## **8.0 Conclusion**

On the basis of the foregoing review, staff recommend the award of the tender to Tri Son Contracting Inc. as their submission meets specifications outlined in the tender.

Click or tap to enter Recommendation

## **9.0 Recommendations**

On the basis of the foregoing review, it is recommended:

THAT staff report 2023-OP-004, tender B2023-PW-19 Ultrathin Resurfacing and Supply and Installation of Speed Humps be received;

AND THAT staff be authorized to proceed with the recommendation of awarding the tender to Tri Son Contracting Inc. in the amount of \$246,717.00 (Exc HST)